2008-2009 CONSTRUCTION ENGINEERING SERVICES for WISDOT  (updated-8/25/08)
SOUTHEAST LOCAL PROGRAM REGION

CONSULTANT PACKAGE NO. 61L

Project I.D. #1 3230-07-70
Highway/Street: 75th Street/Phase |
Termini/Location: 38th Avenue to 22nd Avenue

County Kenosha
Length 1 mile
Project Type: Reconstruction

Urban and/or Rural: Urban
Traffic Control
Letting Date March 10, 2009
Anticipated Construction Cost: $2,000,000-$2,999,999

Project I1.D #2 3230-07-71
Highway/Street: 75th Street/Phase I,
Termini/Location: 22nd Avenue to 7th Avenue

County: Kenosha
Length: 1 mile
Project Type: Construction

Urban and/or Rural: Urban
Traffic Control:
Letting Date: March 10, 2009
Anticipated Construction Cost: $3,000,000-$3,999,999

Major Items of Work: Roadway and traffic signal items
Complexity Level:  High
Associated Contracts: These two projects are tied together as one contract.

Restrictions: Staged construction with one-way traffic. Two-year construction
timeline

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 62L

Project I.D. #1 2400-04-72
Highway/Street: West Oklahoma Avenue (CTH NN)
Termini/Location:  Over Honey Creek Bridge

County Milwaukee

Length 0.045 mile

Project Type: Construction/Replacement

Urban and/or Rural: Urban

Traffic Control Maintain one lane of traffic in each direction
Letting Date November 11, 2008

Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Bridge replacement: remove old structure, concrete pavement,
asphaltic pavement, concrete masonry bridges, pre-stressed
girders, pavement marking
Complexity Level:  High

Associated Contracts: None

Restrictions: Swallows nesting season May 1 through August 30, Hazmat
(potential for lead-based paint, asbestos)

Construction Leader

Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number: Limited

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 63L

Project I.D. #1 2984-39-71
Highway/Street: Lake Park
Termini/Location:  Bridge over drainage ravine

County Milwaukee

Length 0.1 mile

Project Type: Construction/Bridge Rehabilitation
Urban and/or Rural: Urban

Traffic Control Road closed

Letting Date January 13, 2009

Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Bridge and roadway items
Complexity Level: Medium

Associated Contracts:None

Restrictions: Swallow nesting April 1 through August 31
Construction Leader

Required: Yes

Construction

Support Staff Required: No

Anticipated Number: N/A

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 64L

Project I.D. #1 2046-02-70
Highway/Street: West Burnham Street
Termini/Location: 400" E of S 52nd to Miller Park Way

County Milwaukee

Length 0.414 Mile

Project Type: Construction/Reconstruction
Urban and/or Rural: Urban

Traffic Control Staged, one way east-bound
Letting Date February 10, 2009

Anticipated Construction Cost: $750,000-$999,999

Major Items of Work: Removals, grade, CABC, 9” concrete pavement, concrete curb
and gutter, storm sewer, signing, electrical, pavement marking

Complexity Level:  High
Associated Contracts: None
Restrictions: Fuel contaminated soils

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 65L

Project I.D. #1 2090-08-70
Highway/Street: West Silver Spring Drive (EB), Bridge and Approaches
Termini/Location:  Bridge over Little Menomonee River

County Milwaukee

Length 0.1 mile

Project Type: Construction/Rehabilitation
Urban and/or Rural: Urban

Traffic Control Staged

Letting Date March 10, 2009

Anticipated Construction Cost: $750,000-$999,999

Project I.D #2 2090-09-70
Highway/Street: West Silver Spring Drive (WB), Bridge and Approaches
Termini/Location:  Bridge over Little Menomonee River

County: Milwaukee

Length: 0.1 mile

Project Type: Construction/Rehabilitation
Urban and/or Rural: Urban

Traffic Control: Staged

Letting Date: March 10, 2009

Anticipated Construction Cost: $500,000-$749,999

Project I.D. #3 2090-13-70
Highway/Street: West Silver Spring Drive
Termini/Location:  N. 124" Street to N. 90" Street

County Milwaukee

Length 2.0 miles

Project Type: Construction/Rehabilitation
Urban and/or Rural: Urban

Traffic Control Staged

Letting Date March 10, 2009

Anticipated Construction Cost: $3,000,000-$3,999,999

Major Items of Work: Concrete bridge masonry, concrete pavement, electrical, asphaltic
concrete pavement, concrete curb and gutter
Complexity Level: High

Associated Contracts: These three projects are tied together as one contract
Restrictions: Hazmat, swallows, snakes, in-stream disturbance
Construction Leader

Required: Yes

Construction

Support Staff Required: Yes
Anticipated Number: 2

SER Local, 25 packages



CONSULTANT PACKAGE NO. 65L — continued

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 66L

Project I.D. #1 2130-10-70
Highway/Street: West Good Hope Road
Termini/Location:  Intersection with N. 91 Street

County Milwaukee
Length 0.01

Project Type: Construction/HES
Urban and/or Rural: Urban

Traffic Control Staged

Letting Date March 10, 2009

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #2 2130-12-70
Highway/Street: West Good Hope Road (CTH PP)
Termini/Location: ~ WB Bridge over Little Menomonee River

County Milwaukee

Length 0.01

Project Type: Construction/Bridge Rehabilitation
Urban and/or Rural: Urban

Traffic Control Staged

Letting Date March 10, 2009

Anticipated Construction Cost: $750,000-$999,999

Project I.D #3 2130-13-70
Highway/Street: West Good Hope Road (CTH PP)
Termini/Location: EB Bridge over Little Menomonee River

County: Milwaukee

Length: 0.01

Project Type: Construction/Bridge Rehabilitation
Urban and/or Rural: Urban

Traffic Control: Staged

Letting Date: March 10, 2009

Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: Concrete masonry bridges, roadway, electrical and signalization
items
Complexity Level:  High

Associated Contracts: These three projects are tied together as one contract

Restrictions: Hazmat, swallows, snakes, in-stream disturbances
Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1
Required Certification: Aggregate sampling and PCCTEC-1

SER Local, 25 packages



CONSULTANT PACKAGE NO. 66L — continued

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the 2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 67L

Project I.D. #1 2365-06-70

Highway/Street: W. Grange Avenue and S. 60" Street
Termini/Location: 76" and Loomis and 1500’ N and S of Grange
County Milwaukee

Length 1.42 miles

Project Type: Construction/Recondition

Urban and/or Rural: Urban

Traffic Control Open one lane in each direction
Letting Date March 10, 2009

Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: Rubblization, roadway and signalization items
Complexity Level: Medium
Associated Contracts:None
Restrictions: None

Construction Leader

Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 68L

Project I.D. #1 2185-07-70

Highway/Street: S. Kinnickinnic Avenue
Termini/Location: Intersection with E. Plankinton Avenue
County Milwaukee

Length 0.07 miles

Project Type: Reconstruction

Urban and/or Rural: Urban
Traffic Control
Letting Date April 14, 2009
Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Roadway items
Complexity Level: Medium
Associated Contracts:None

Restrictions: None

Construction Leader

Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number: Limited

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 69L

Project I.D. #1 2968-01-70
Highway/Street: River Road
Termini/Location: 1.2 mile north of CTH PP

County Milwaukee

Length 0.1 mile

Project Type: Bridge rehabilitation

Urban and/or Rural: Urban

Traffic Control Closed to through traffic with detour
Letting Date April 14, 2009

Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Bridge and roadway items
Complexity Level: Low
Associated Contracts:None
Restrictions: Swallows

Construction Leader

Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number: Limited

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 70L

Project I.D. #1 2968-02-70
Highway/Street: Range Line Road
Termini/Location:  Bridge over Milwaukee River

County Milwaukee

Length 0.05 mile

Project Type: Bridge rehabilitation
Urban and/or Rural: Urban

Traffic Control Road closed with detour
Letting Date June 9, 2009

Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Bridge and roadway items
Complexity Level: Medium
Associated Contracts:None
Restrictions: Swallows

Construction Leader

Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number: Limited

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 71L

Project I.D. #1 4822-06-70
Highway/Street: North Spring Street
Termini/Location: STH 33 to Millinger Drive

County Ozaukee

Length 0.325 mile

Project Type: Construction/Reconstruction
Urban and/or Rural: Urban

Traffic Control Closed road, no formal detour
Letting Date December 9, 2008

Anticipated Construction Cost: $500,000-$749,999

Major Items of Work: Roadway, urban reconstruct: removals, storm sewer, watermain,
grade, CABC, HMA pavement, concrete walk, pavement marking

Complexity Level:  High

Associated Contracts:None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was

historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 721

Project I.D. #1 1693-32-75

Highway/Street: Ozaukee Interurban Trail

Termini/Location:  Terminal Road to Ridgewood Road over 1-43
County Ozaukee

Length 0.093

Project Type: Construction/Pave and construct bridge over 1-43
Urban and/or Rural: Urban

Traffic Control Lane closures 1-43, temporary freeway closure
Letting Date December 9, 2008

Anticipated Construction Cost: $500,000-$749,999

Project I.D. #2 2697-11-70

Highway/Street: Ozaukee Interurban Trail

Termini/Location:  Terminal Road to Ridgewood Road over 1-43
County Ozaukee

Length 0.093

Project Type: Construction/Pedestrian Trail

Urban and/or Rural: Urban

Traffic Control Lane closures 1-43, temporary freeway closure
Letting Date December 9, 2008

Anticipated Construction Cost: $1,000,000-$1,999,999

Major Items of Work: New Bridge: two alternates
1) High performance concrete masonry superstructure, pre-fab
2) Steel truss pedestrian bridge, MSE wall

Complexity Level: High

Associated Contracts: These two projects are tied together as one contract. In addition,
project 1693-32-78 is LFA construction of 1.3 miles of interurban
trail

Restrictions: Traffic on 1-43, bridge clearance

Construction Leader

Required: Yes
Construction

Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 73L

Project I.D. #1 2697-01-73
Highway/Street: CTH W, Port Washington Road
Termini/Location: Mequon Road (STH 167) to Glen Oaks Lane

County Ozaukee
Length
Project Type: Reconstruction with additional lanes

Urban and/or Rural: Urban
Traffic Control
Letting Date April 14, 2009

Anticipated Construction Cost: $5,000,000-$7,499,999
Major Items of Work: Roadway, box culvert, signalization
Complexity Level: High
Associated Contracts:None

Restrictions: None

Construction Leader

Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number: 4

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 74L

Project I.D. #1 2704-02-73
Highway/Street: CTHC
Termini/Location:  Stuart Road to Old Spring Street

County Racine

Length 0.688 mile

Project Type: Construction/Signals and additional lanes
Urban and/or Rural: Rural

Traffic Control Road closed, posted detour

Letting Date January 9, 2009

Anticipated Construction Cost: $2,000,000-$2,999,999

Major Items of Work: Electrical, removals, grade, storm sewer, base, concrete
pavement, asphaltic pavement signing, pavement marking,

Complexity Level:  High
Associated Contracts: Coordinate with railroad crossing work
Restrictions: None

Construction Leader

Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 75L

Project I.D. #1 2711-05-70
Highway/Street: CTHM
Termini/Location:  Over Tributary of Cedar Creek

County Washington

Length 0.085 mile

Project Type: Construction/Replacement
Urban and/or Rural: Rural

Traffic Control Closed with detour

Letting Date December 9, 2008

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work: Bridge replacement; asphalt, excavation, CABC, concrete
masonry bridge, traffic striping

Complexity Level: Low
Associated Contracts:None
Restrictions: In-stream restrictions April 1 to June 1

Construction Leader

Required: Yes
Construction
Support Staff Required: No

Anticipated Number: N/A

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 76L

Project I.D. #1 2708-02-70
Highway/Street: CTHP
Termini/Location: Intersection with CTH PV (Pleasant Valley)

County Washington

Length 0.16 mile

Project Type: Construction/Construct Roundabout
Urban and/or Rural: Rural

Traffic Control Closed to through traffic

Letting Date January 13, 2009

Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Roadway items, asphalt, colored sidewalk
Complexity Level: Medium

Associated Contracts: County project ID 46-0242.10, CTH P, south of intersection

Restrictions: Completion date July 15, 2009
Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: Limited

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 77L (updated- 8/25/08)

Project I.D. #1 2742-01-70
Highway/Street: CTHW
Termini/Location:  Bridge over east branch of Rock River

County Washington

Length 0.07 Mile

Project Type: Bridge replacement
Urban and/or Rural: Rural

Traffic Control Road closed with detour
Letting Date April 14, 2009

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work: Bridge and roadway: single span slab, asphalt
Complexity Level: Medium

Associated Contracts:None

Restrictions: Wetlands, road closed with detour, swallows, completion date
August 7, 2009

Construction Leader

Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number: N/A

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 78L

Project I.D. #1 2714-03-70
Highway/Street: Valentine Road
Termini/Location:  Bridge over Oconomowoc River

County Waukesha

Length 0.04 Mile

Project Type: Construction/Bridge Rehabilitation
Urban and/or Rural: Rural

Traffic Control Road closed with detour

Letting Date April 14, 2009

Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Bridge and roadway items
Complexity Level: Low
Associated Contracts:None
Restrictions: Swallows

Construction Leader

Required: Yes
Construction
Support Staff Required: No

Anticipated Number: N/A

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 79L

Project I.D. #1 2718-07-70
Highway/Street: West St Paul Avenue
Termini/Location:  Harris/Highland Drive to North Street

County Waukesha

Length 1.0 mile

Project Type: Recondition

Urban and/or Rural: Urban

Traffic Control Closed to through traffic
Letting Date April 14, 2009

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Rubblization/overlay, roadway items
Complexity Level: Medium
Associated Contracts:None
Restrictions: None

Construction Leader

Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 80L

Project I.D. #1 2777-04-70
Highway/Street: Springdale Road (CTH SR)
Termini/Location:  Bridge over Fox River

County Waukesha

Length 0.254 mile

Project Type: Bridge replacement
Urban and/or Rural: Rural

Traffic Control Road closed with detour
Letting Date January 13, 2009

Anticipated Construction Cost: $1,000,000-1,999,999
Major Items of Work: Bridge and roadway items; four-span slab
Complexity Level: Medium
Associated Contracts:None
Restrictions: Swallows, wetland restoration, snakes

Construction Leader

Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 81L

Project I.D. #1 2782-09-70
Highway/Street: Pilgrim Road
Termini/Location:  Megal Drive to County Line Road (CTH Q)

County Waukesha

Length 0.5 mile

Project Type: Construction/Reconstruction

Urban and/or Rural: Urban

Traffic Control Road closed to through traffic with detour
Letting Date April 14, 2009

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Roadway items
Complexity Level: Medium
Associated Contracts:None
Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages


mailto:Sandra.Villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 82L

Project I.D. #1 2714-04-70
Highway/Street: Sawyer Road (CTH P) Bridge and Approaches
Termini/Location:  Over Bark River

County Waukesha

Length 0.1 mile

Project Type: Bridge replacement
Urban and/or Rural: Rural

Traffic Control Road closed with detour
Letting Date May 12, 2009

Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Bridge and roadway items
Complexity Level: Medium
Associated Contracts:None
Restrictions: Swallows, in-stream disturbance

Construction Leader

Required: Yes
Construction
Support Staff Required: No

Anticipated Number: N/A

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages
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CONSULTANT PACKAGE NO. 83L

Project I.D. #1 2767-03-70
Highway/Street: Watertown Plank Road
Termini/Location:  Church Street to 124" Street

County Waukesha

Length 0.5 miles

Project Type: Construction/Reconditioning

Urban and/or Rural: Urban

Traffic Control Closed to through traffic with detour
Letting Date January 13, 2009

Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: Roadway items
Complexity Level: Low/medium
Associated Contracts:None
Restrictions: None

Construction Leader

Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number: 0.5

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse @dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages
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CONSULTANT PACKAGE NO. 84L

Project I.D. #1 2984-02-99
Highway/Street: Forest Home/Lincoln/Oklahoma/27th
Termini/Location:  Computer Controller Signal System

County Milwaukee

Length N/A

Project Type: CMAQ

Urban and/or Rural: Urban

Traffic Control Controlled Staging
Letting Date August 25, 2009

Anticipated Construction Cost: $300,000 — $320,000

Project I.D. #2 2984-77-70
Highway/Street: Forest Home/Oklahoma/43™ Street Ped. Enhancements
Termini/Location: Montana & Dakota Intersections

County Milwaukee

Length N/A

Project Type: SRTS — Pedestrian Improvements
Urban and/or Rural: Urban

Traffic Control Controlled Staging

Letting Date December 25, 2008

Anticipated Construction Cost: $350,000 — $400,000

Project I.D. #3 2984-36-91
Highway/Street: West National Avenue Streetscape
Termini/Location: 27" Street to 39" Street

County Milwaukee

Length N/A

Project Type: Traffic control/Reconstruction
Urban and/or Rural: Urban

Traffic Control Controlled Staging

Letting Date March 25, 2009

Anticipated Construction Cost: $625,000 - $650,000

Project I.D. #4 2984-36-91
Highway/Street: W. State Street
Termini/Location:  N. 27" Street to N. 17" Street

County Milwaukee

Length N/A

Project Type: Traffic control/Reconstruction
Urban and/or Rural: Urban

Traffic Control Short Term Lane Closures
Letting Date March 25, 2009

Anticipated Construction Cost: $55,000 — $70,000

SER Local, 25 packages



CONSULTANT PACKAGE NO. 84L — continued

Project I.D. #5 2967-10-70
Highway/Street: S. Cesar Chavez Drive
Termini/Location:  National Ave. — Greenfield Ave.

County Milwaukee

Length N/A

Project Type: HSIP

Urban and/or Rural: Urban

Traffic Control Controlled Staging
Letting Date July 25, 2009

Anticipated Construction Cost: $460,000 - $475,000

Project I.D. #6 1693-32-76

Highway/Street: Inter-Jurisdictional Traffic Communication System
Termini/Location:  Various Locations

County Milwaukee

Length N/A

Project Type: CMAQ

Urban and/or Rural: Urban

Traffic Control Controlled Staging

Letting Date August 25, 2009

Anticipated Construction Cost: $990,000 - $1,000,000
Major Items of Work: electrical and signalization items
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Construction Leader

Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number: 2.0

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, materials sampling and testing, construction
observation and documentation. The materials includes all of the testing that
was historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required.

SER Local, 25 packages
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CONSULTANT PACKAGE NO. 85L

Project I.D. #1 2718-09-70
Highway/Street: LED Retrofit 20 Intersections in City of Waukesha
Termini/Location:  Various Locations

County Waukesha
Length N/A

Project Type: HSIP - Retrofit
Urban and/or Rural: Urban

Traffic Control Temporary
Letting Date May 25, 2009

Anticipated Construction Cost: $375,000 — $400,000

Project I.D. #2 2360-02-72
Highway/Street: New Berlin Bike Trail Extension
Termini/Location:  Along STH 164 N. of Pearl Street

County Waukesha
Length N/A

Project Type: CMAQ

Urban and/or Rural: Urban

Traffic Control Roadside
Letting Date May 25, 2009

Anticipated Construction Cost: $65,000 — $100,000
Major Items of Work: LED retrofit installation, signing, and bike path
Complexity Level: Low
Associated Contracts:
Restrictions: None

Construction Leader

Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number: 1.5
Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, materials sampling and testing, observation and
documentation. The materials testing includes all of the testing that was

historically performed by the Department’s regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE

participation goals or a field office overhead rate will be required.

SER Local, 25 packages
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